DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 11/ 2000

* %« % Bl D TABULATI ON REPORT * * * TIME: 11: 24
PS&E JOB NO: 002004 REVI SI ON NO : BI DS OPENED ON : May 11 2000
CONTRACT NO: 005858 REGGON NO : 6 AWARDED ON : May 15 2000
VERSI ON NO : 1 WORK ORDER# : XL0851
HAWY CSR 195 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 195 POE ASPHALT PAVI NG, | NC. | NLAND ASPHALT COMPANY CENTRAL WASHI NGTON ASPHALT,
EEA?; ;? %C-,\PCQSNX\?LL RD. 302 15TH ST 5111 E BROADWAY 99212-0928 843 KI TTLESON RD
002004 : CLARKSTON WA 99403- 2372 PO BOX 3366 98837- 0738
PROJECT . NH 0195(036) LEWSTON |ID 835010449 SPOKANE WA 992203367 MOSES LAKE WA 98837014:
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
112, 658. 00 77, 000. 00 69, 000. 00 115, 000. 00
2 CLEARI NG AND GRUBBI NG - SI TE PS- C- 226
0. 6300 ha 7, 000. 0000 0. 0000 0. 0000 1, 600. 0000
4,410. 00 0.00 0. 00 1, 008. 00
3 STRIPPING INCL. HAUL - SITE PS-C-226
1882. 0000 s 1. 0000 0. 0000 0. 0000 0. 6000
1, 882. 00 0.00 0. 00 1,129. 20
4 REMOVI NG ASPHALT CONC. CURB
513. 0000 8 6. 0000 4. 2500 6. 0000 3.5000
3,078. 00 2,180. 25 3,078. 00 1, 795. 50
5 REMOVI NG GUARDRAI L
1385. 0000 8 4.0000 3. 6000 4.0000 3. 6000
5, 540. 00 4,986. 00 5, 540. 00 4,986. 00
6 REMOVI NG GUARDRAI L ANCHOR
44,0000 EACH 150. 0000 170. 0000 175. 0000 170. 0000
6, 600. 00 7, 480. 00 7,700. 00 7, 480. 00
7 REMOVI NG GUI DE POST
524. 0000 EACH 2. 0000 2. 0000 2. 5000 2. 0000
1, 048. 00 1, 048. 00 1, 310. 00 1, 048. 00
8 REMOVI NG TEMPORARY PAVEMENT MARKI NG
17430. 0000 8 0. 1500 0. 0800 0. 1000 0. 0800
2,614.50 1, 394. 40 1, 743. 00 1, 394. 40
9  REMOVI NG MOUMENT CASE AND COVER
31. 0000 EACH 150. 0000 60. 0000 80. 0000 50. 0000
4, 650. 00 1, 860. 00 2, 480. 00 1, 550. 00
GRADI NG
10 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
4800. 0000 e 15. 0000 4.7500 5.2000 4.7000
72, 000. 00 22, 800. 00 24, 960. 00 22, 560. 00

11 SHOULDER PREPARATI ON
38. 6400 km 550. 0000 100. 0000 300. 0000 850. 0000
21, 252. 00 3, 864. 00 11, 592. 00 32, 844. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 11/ 2000

* %« % Bl D TABULATI ON REPORT * * * TIME: 11: 24
PS&E JOB NO: 002004 REVI SI ON NO : BI DS OPENED ON : May 11 2000
CONTRACT NO: 005858 REGGON NO : 6 AWARDED ON : May 15 2000
VERSI ON NO : 1 WORK ORDER# : XL0851
HAWY CSR 195 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 195 POE ASPHALT PAVI NG, | NC. | NLAND ASPHALT COMPANY CENTRAL WASHI NGTON ASPHALT,

EEA?; ;? %C-,\PCQSNX\?LL RD. 302 15TH ST 5111 E BROADWAY 99212-0928 843 KI TTLESON RD
002004 : CLARKSTON WA 99403- 2372 PO BOX 3366 98837- 0738
PROJECT . NH 0195(036) LEWSTON |ID 835010449 SPOKANE WA 992203367 MOSES LAKE WA 98837014:
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
12 COMMON BORROW | NCL. HAUL
53. 0000 s 45. 0000 35. 0000 80. 0000 13. 4000
2,385.00 1, 855. 00 4,240.00 710. 20
STOCKPI LI NG
13 MAI NTENANCE SAND 9.50 MM M NUS | N STOCKPI LI
7650. 0000 s 15. 7000 6. 5000 6. 5000 6. 7500
120, 105. 00 49, 725. 00 49, 725. 00 51, 637. 50
14  CRUSHED SCREENI NG 12.5 MM M NUS I N STOCKPI LE
6000. 0000 s 15. 0000 5. 5000 5.5000 6. 7500
90, 000. 00 33, 000. 00 33, 000. 00 40, 500. 00
15  GRADATI ON COVPLI ANCE PRI CE ADJUSTMENT
CALC
-1.00 -1.00 -1.00 -1.00
DRAI NAGE
16 FILTER BLANKET
48. 0000 s 75. 0000 30. 0000 75. 0000 28. 0000
3, 600. 00 1, 440. 00 3, 600. 00 1, 344.00
17 QUARRY SPALLS
635. 0000 s 50. 0000 15. 0000 23. 4000 14. 0000
31, 750. 00 9, 525. 00 14, 859. 00 8, 890. 00
18 FLARED END SECTI ON 600 MV DI AM
1. 0000 EACH 300. 0000 350. 0000 1, 000. 0000 843. 0000
300. 00 350. 00 1, 000. 00 843. 00
19 SCHEDULE A CULV. PIPE 600 MM DI AM
5.9000 8 250. 0000 250. 0000 300. 0000 342. 0000
1, 475. 00 1, 475. 00 1, 770. 00 2,017.80
20 SCHEDULE A CULV. PIPE 750 MM DI AM
5. 5000 8 275. 0000 250. 0000 300. 0000 370. 0000
1,512.50 1, 375. 00 1, 650. 00 2,035. 00

LI QUI D ASPHALT
21 ASPHALT FOR TACK COA1
52. 0000 t 210. 0000 225. 0000 240. 0000 280. 0000
10, 920. 00 11, 700. 00 12, 480. 00 14, 560. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 11/ 2000

* % * B| D TABULATI ON REPORT * * * TIME: 11:24
PS&E JOB NO: 00Z004 REVI SI ON NO : BI DS OPENED ON : May 11 2000
CONTRACT NO: 005858 REGON NO : 6 AWARDED ON : May 15 2000
VERSI ON NO : 1 WORK ORDER# : XL0851
v SR 105 T e LOWBIDDER  -==---- =«==---- 2ND BIDDER =----== =«==---- 3RD BIDDER -------
TITLE : SR 195 POE ASPHALT PAVI NG, | NC. I NLAND ASPHALT COMPANY CENTRAL WASHI NGTON ASPHALT,

PLAZA TO VI C. CORNWALL RD.

302 15TH ST 5111 E BROADWAY 99212-0928 843 KI TTLESON RD
5'8288'494 TO VP 80. 9€ CLARKSTON WA 99403- 2372 PO BOX 3366 98837- 0738
PROJECT . NH 0195(036) LEWSTON I D 835010449 SPOKANE WA 992203367 MOSES LAKE WA 98837014:
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
LI QUI D ASPHALT
22 ANTI - STRI PPI NG ADDI Tl VE

23

24

25

26

27

28

29

30

31

EST.
31, 000. 00
PAVI NG ASPHALT REVI SI ON
CALC
-1.00
ASPHALT CONCRETE PAVEMENI
BRI DGE END PLANI NG
3050. 0000 n 1.5000
4,575.00
PLANI NG Bl TUM NOUS PAVEMENT
227980. 0000 n 0. 7500
170, 985. 00
ASPHALT CONC. FOR PAVEMENT REPAI |
3511. 0000 t 35. 0000
122, 885. 00
ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 64-2
26870. 0000 t 30. 0000
806, 100. 00
JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
24,183.00
COVPACTI ON PRI CE ADJUSTMENT
CALC
9,673.00
ASPHALT CONC. APPROACH
615. 0000 t 45. 0000
27,675.00

EROSI ON CONTROL AND PLANTI NG
SEEDI NG, FERTI LI ZI NG, AND MULCHI NG - SITE PS-C-226
0. 4500 ha 2, 000. 0000
900. 00

31, 000. 00

-1.00

2.5000

7,625.00

0. 6000
136, 788. 00

27.5000
96, 552. 50

26. 3000

706, 681. 00

24,183.00

9,673.00
45. 0000

27,675.00

2,800. 0000
1, 260. 00

31, 000. 00

-1.00

3. 0000

9, 150. 00

0. 4000
91, 192. 00

37.0000
129, 907. 00

29.7000

798, 039. 00

24,183. 00

9,673.00
60. 0000

36, 900. 00

7,500. 0000
3,375.00

31, 000. 00

-1.00

5. 6000

17, 080. 00

0. 7500
170, 985. 00

35. 0000
122, 885. 00

28.5000

765, 795. 00

24,183.00

9,673.00
36. 0000

22,140.00

3, 700. 0000
1, 665. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 05/ 11/ 2000

TIME: 11: 24

PS&E JOB NO: 002004
CONTRACT NO: 005858
VERSI ON NO : 1

HWY : SR 195

TITLE : SR 195
PLAZA TO VI C. CORNWALL RD.

REVI SI ON NO :
REGGON NO : 6
WORK ORDER# : XL0851

BI DS OPENED ON : May 11 2000

AWARDED ON : May 15 2000
------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------
POE ASPHALT PAVI NG, | NC.

I NLAND ASPHALT COMPANY CENTRAL WASHI NGTON ASPHALT,

302 15TH ST 5111 E BROADWAY 99212-0928 843 KI TTLESON RD
5'8288'494 TO VP 80. 9€ CLARKSTON WA 99403-2372 PO BOX 3366 98837- 0738
PROJECT - NH 0195(036) LEWSTON I D 835010449 SPOKANE WA 992203367 MOSES LAKE WA 98837014:
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
32 SO L BINDER OR TACKI NG AGENT - SITE PS-C- 226
0. 4500 ha 500. 0000 1, 000. 0000 7, 500. 0000 3, 700. 0000
225. 00 450. 00 3,375. 00 1, 665. 00
33 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
1, 500. 00 1, 500. 00 1, 500. 00 1, 500. 00
TRAFFI C
34 EXTRUDED CURB
425. 0000 w 15. 0000 16. 5000 18. 0000 16. 0000
6, 375. 00 7,012. 50 7, 650. 00 6, 800. 00
35 BEAM GUARDRAI L TYPE 1
1007. 0000 w 38. 0000 39. 4000 40. 0000 39. 4000
38, 266. 00 39, 675. 80 40, 280. 00 39, 675. 80
36 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
20. 0000 EACH 1, 000. 0000 850. 0000 860. 0000 850. 0000
20, 000. 00 17, 000. 00 17, 200. 00 17, 000. 00
37 BEAM GUARDRAI L FLARED TERM NAL
25. 0000 EACH 1, 850. 0000 1, 700. 0000 1, 710. 0000 1, 700. 0000
46, 250. 00 42,500. 00 42, 750. 00 42,500. 00
38 BEAM GUARDRAI L ANCHOR TYPE 1
1. 0000 EACH 400. 0000 450. 0000 600. 0000 450. 0000
400. 00 450. 00 600. 00 450. 00
39 FLEXI BLE GUI DE POST
582. 0000 EACH 20. 0000 19. 5000 17. 5000 19. 5000
11, 640. 00 11, 349. 00 10, 185. 00 11, 349. 00
40 PAINTED AERI AL SURVEI LLANCE FULL MARKER
3. 0000 EACH 25. 0000 20. 0000 30. 0000 80. 0000
75. 00 60. 00 90. 00 240. 00
41 PAINTED AERI AL SURVEI LLANCE 1/2 MARKER
3. 0000 EACH 25. 0000 20. 0000 30. 0000 80. 0000
75. 00 60. 00 90. 00 240. 00
42 PAINT STRI PE
51000. 0000 w 0. 1900 0.1700 0.1700 0. 2800
9, 690. 00 8, 670. 00 8, 670. 00 14, 280. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 11/ 2000

* %« % Bl D TABULATI ON REPORT * * * TIME: 11: 24
PS&E JOB NO: 002004 REVI SI ON NO : BI DS OPENED ON : May 11 2000
CONTRACT NO: 005858 REGGON NO : 6 AWARDED ON : May 15 2000
VERSI ON NO : 1 WORK ORDER# : XL0851
HAWY CSR 195 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 195 POE ASPHALT PAVI NG, | NC. | NLAND ASPHALT COMPANY CENTRAL WASHI NGTON ASPHALT,
EEA?; ;? %C-,\PCQSNX\?LL RD. 302 15TH ST 5111 E BROADWAY 99212-0928 843 KI TTLESON RD
002004 : CLARKSTON WA 99403- 2372 PO BOX 3366 98837- 0738
PROJECT . NH 0195(036) LEWSTON |ID 835010449 SPOKANE WA 992203367 MOSES LAKE WA 98837014:
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
43 PAI NTED GORE STRI PE
192. 0000 8 1. 0000 0. 4000 1. 0000 0. 4000
192. 00 76. 80 192. 00 76. 80
44 PAI NTED STOP BAR
132. 0000 8 7. 5000 6. 5000 4.5000 10. 0000
990. 00 858. 00 594. 00 1, 320. 00
45 PAI NTED TRAFFI C ARROW
21. 0000 EACH 30. 0000 23.0000 25. 0000 35. 0000
630. 00 483. 00 525. 00 735. 00
46 RECESSED PAVEMENT MARKER
10. 8600 HUND 800. 0000 1, 200. 0000 1, 350. 0000 1, 300. 0000
8, 688. 00 13, 032. 00 14, 661. 00 14, 118. 00
47 TEMPORARY PAVEMENT MARKI NG
17230. 0000 8 0. 1500 0. 1500 0. 2000 0. 1500
2,584.50 2,584.50 3, 446. 00 2,584.50
48 PERMANENT S| GNI NG
L.S.
15, 000. 00 18, 500. 00 19, 000. 00 18, 500. 00
49 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
500. 00 500. 00 750. 00 500. 00
50 CONTRACTOR PI LOTED TRAFFI C CONTROL
490. 0000 HR 29.5000 28.5000 29. 0000 28.5000
14, 455. 00 13, 965. 00 14, 210. 00 13, 965. 00
51 TRAFFI C CONTROL LABOR
2632. 0000 HR 28.5000 29. 0000 29.5000 29. 0000
75, 012. 00 76, 328. 00 77, 644. 00 76, 328. 00
52 TRAFFI C CONTROL VEHI CLE
50. 0000 DAY 35. 0000 30. 0000 35. 0000 30. 0000
1, 750. 00 1, 500. 00 1, 750. 00 1, 500. 00

53 TRAFFI C CONTROL SUPERVI SOR
800. 0000 HR 32. 0000 30. 0000 30. 0000 30. 0000
25, 600. 00 24, 000. 00 24,000. 00 24, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 11/ 2000

* %« % Bl D TABULATI ON REPORT * * * TIME: 11: 24
PS&E JOB NO: 002004 REVI SI ON NO : BI DS OPENED ON : May 11 2000
CONTRACT NO: 005858 REGGON NO : 6 AWARDED ON : May 15 2000
VERSI ON NO : 1 WORK ORDER# : XL0851
HAWY CSR 195 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 195 POE ASPHALT PAVI NG, | NC. | NLAND ASPHALT COMPANY CENTRAL WASHI NGTON ASPHALT,
EEA?; ;? %C-,\PCQSNX\?LL RD. 302 15TH ST 5111 E BROADWAY 99212-0928 843 KI TTLESON RD
002004 : CLARKSTON WA 99403- 2372 PO BOX 3366 98837- 0738
PROJECT . NH 0195(036) LEWSTON |ID 835010449 SPOKANE WA 992203367 MOSES LAKE WA 98837014:
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
54 CONSTRUCTI ON SI GNS CLASS A
40. 6800 e 60. 0000 42.5000 50. 0000 42.5000
2, 440. 80 1,728.90 2,034.00 1,728.90
OTHER | TEMS
55 ADJUST | NLET
4.0000 EACH 300. 0000 500. 0000 450. 0000 250. 0000
1, 200. 00 2, 000. 00 1, 800. 00 1, 000. 00
56 ADJUST CATCH BASI M
10. 0000 EACH 300. 0000 500. 0000 425, 0000 250. 0000
3, 000. 00 5, 000. 00 4, 250. 00 2,500. 00
57 ROADSI DE CLEANUP
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
58 TRI MM NG AND CLEANUP
L.S.
1, 000. 00 0.00 2, 500. 00 3, 000. 00
59 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5.00 5.00 5.00 5.00
60 M NOR CHANGE
CALC
-1.00 -1.00 -1.00 -1.00
61 SPILL PREVENTI ON PLAN
L.S.
1, 000. 00 750. 00 700. 00 500. 00

CONTRACT TOTAL $1, 989, 296. 30 $1, 569, 530. 65 $1, 688, 594. 00 $1, 781, 796. 60



